New Hampshive ABC Bid Data

DISTRICT 1
41651
NON-FEDERAL

Department of Transportation

PROJECT: DISTRICT 1 Awarded To:  PIKE INDUSTRIES, INC.

STATE PROJECT NUMBER: 41651 3 EASTGATE PARK ROAD

FED. PROJECT NUMBER:  NON-FEDERAL BELMONT, NH 03220

DATE BIDS OPEN: March 06, 2018, 2:00

SCOPE OF WORK: Resurfacing various Tier 2, 3, and 4 roadways in District 1. Amount:  $2,624,397.50 Certified by: PETER E STAMNAS
COMPLETION DATE: September 28, 2018 Award Date: presreTprosebersopmen
LOCATION:

Summary of Bidders

Contractor Bid Amount Rank

PIKE INDUSTRIES, INC. $2,624,397.50 A
3 EASTGATE PARK ROAD, BELMONT NH 03220

J HUTCHINS INC $3,958,255.75 B

88 ROGERS LANE, RICHMOND VT 05477
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PS8E PIKE INDUSTRIES, INC. J HUTCHINS INC
3 EASTGATE PARK ROAD 88 ROGERS LANE
BELMONT, NH 03220 RICHMOND, VT 05477
Item No. Description Unit Quantity Unit Price I Total Unit Price Total Unit Price Total
Items
203.961 CLEANING DITCHLINES/SWALES SY 75.00 $75.75 $5,681.25 $50.00 $3,750.00 $85.00 $6,375.00
206.1 COMMON STRUCTURE EXCAVATION cY 9.00 $454.50 $4,090.50 $300.00 $2,700.00 $575.00 $5,175.00
304.32 CRUSHED GRAVEL FOR SHOULDER LEVELING TON 4,725.00 $20.20 $95,445.00 $20.00 $94,500.00 $40.50 $191,362.50
403.119 HOT BITUMINOUS PAVEMENT, MACHINE METHOD, TON 50.00 $83.00 $4,150.00 $100.00 $5,000.00 $250.00 $12,500.00
HIGH STRENGTH
403.12 HOT BITUMINOUS PAVEMENT, HAND METHOD TON 368.00 $151.50 $55,752.00 $115.00 $42,320.00 $217.00 $79,856.00
410.22 ASPHALT EMULSION FOR TACK COAT GAL 18,176.00 $3.03 $55,073.28 $2.50 $45,440.00 $4.00 $72,704.00
411.3 PLANT MIX SURFACE TREATMENT (ASPHALT CEMENT), TON 27,924.00 $78.22 $2,184,215.28 $77.50 $2,164,110.00 $98.00 $2,736,552.00
PAVER SHIM
7. COLD PLANING BITUMINOUS SURFACES sy 9,975.00 $9.09 $90,672.75 $5.00 $49,875.00 $18.50 $184,537.50
417.118 COLD PLANING BITUMINOUS SURFACES, 18" WIDE X LF 50.00 $6.57 $328.50 $20.00 $1,000.00 $21.00 $1,050.00
0.5" DEEP
559.4 ASPHALTIC PLUG EXPANSION JOINT (F) LF 64.00 $146.45 $9,372.80 $130.00 $8,320.00 $145.00 $9,280.00
608.2401 4" CONCRETE SIDEWALK SY 63.00 $55.55 $3,499.65 $50.00 $3,150.00 $85.00 $5,355.00
608.54 DETECTABLE WARNING DEVICES, CAST IRON SY 9.90 $454.50 $4,499.55 $425.00 $4,207.50 $450.00 $4,455.00
609.01 STRAIGHT GRANITE CURB LF 40.00 $55.55 $2,222.00 $50.00 $2,000.00 $75.00 $3,000.00
609.5 RESET GRANITE CURB LF 70.00 $35.35 $2,474.50 $30.00 $2,100.00 $35.00 $2,450.00
618.61 UNIFORMED OFFICERS WITH VEHICLE $ 2,500.00 $1.00 $2,500.00 $1.00 $2,500.00 $1.00 $2,500.00
618.7 FLAGGERS HR 1,072.00 $30.30 $32,481.60 $35.00 $37,520.00 $35.00 $37,520.00
619.253 PORTABLE CHANGEABLE MESSAGE SIGN (UNIT WEEK) UWK 5.00 $454.50 $2,272.50 $200.00 $1,000.00 $400.00 $2,000.00
628.2 SAWED BITUMINOUS PAVEMENT LF 135.00 $3.28 $442.80 $3.00 $405.00 $5.25 $708.75
632.1104 PREFORMED RETROREFLECTIVE TAPE, TYPE | LF 500.00 $4.00 $2,000.00 $1.00 $500.00 $3.50 $1,750.00
(REMOVABLE) 4" LINE
632.1118 PREFORMED RETROREFLECTIVE TAPE, TYPE | LF 250.00 $16.00 $4,000.00 $4.00 $1,000.00 $4.50 $1,125.00
(REMOVABLE) 18" LINE
692, MOBILIZATION u 1.00 $440,000.00 $440,000.00 $75,000.00 $75,000.00 $520,000.00 $520,000.00
699, MISCELLANEOUS TEMPORARY EROSION AND $ 5,000.00 $1.00 $5,000.00 $1.00 $5,000.00 $1.00 $5,000.00
SEDIMENT CONTROL
1008.11 ALTERATIONS AND ADDITIONS AS NEEDED - $ 5,000.00 $1.00 $5,000.00 $1.00 $5,000.00 $1.00 $5,000.00
UNANTICIPATED WORK
1008.251 ALTERATIONS AND ADDITIONS AS NEEDED - $ 4,000.00 $1.00 $4,000.00 $1.00 $4,000.00 $1.00 $4,000.00
TEMPORARY PEDESTRIAN ACCOMMODATIONS
1010.15 FUEL ADJUSTMENT $ 20,000.00 $1.00 $20,000.00 $1.00 $20,000.00 $1.00 $20,000.00
1010.2 ASPHALT CEMENT ADJUSTMENT $ 44,000.00 $1.00 $44,000.00 $1.00 $44,000.00 $1.00 $44,000.00
Totals: $3,079,173.96 $2,624,397.50 $3,958,255.75
Alt. Totals: I | | I
Totals: | $3,079,173.96 | $2,624,397.50 | $3,958,255.75 |
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New Hampthive

Department of Transportation

PS&E Comparison

DISTRICT 1
41651
NON-FEDERAL

A-Bidder PS&E
A-PS&E
Item No. Description Unit Quantity Unit Price Total Unit Price Total Difference
Items

203.961 CLEANING DITCHLINES/SWALES SY 75.00 $50.00 $3,750.00 $75.75 $5,681.25 ($1 ,931.25)
206.1 COMMON STRUCTURE EXCAVATION cY 9.00 $300.00 $2,700.00 $454.50 $4,090.50 ($1,390.50)
304.32 EgyESL*I',Eg GRAVEL FOR SHOULDER TON 4,725.00 $20.00|  $94,500.00 $20.20|  $95,445.00 ($945.00)
403.119 :'A%%TSJM'NOUS PAVEMENT, MACHINE TON 50.00 $100.00 $5,000.00 $83.00 $4,150.00 $850.00

HIGH STRENGTH
403.12 HOT BITUMINOUS PAVEMENT, HAND METHOD [ TON 368.00 $115.00[  $42,320.00 $151.50[  $55,752.00 ($13,432.00)
410.22 ASPHALT EMULSION FOR TACK COAT GAL 18,176.00 $2.50|  $45,440.00 $3.03|  $55,073.28 ($9,633.28)
411.3 EIE?ANETN“TA)IX SURFACE TREATMENT (ASPHALT |+ 27,924.00 $77.50| $2,164,110.00 $78.22| $2,184,215.28 ($20,105.28)

PAVER SHIM
417. COLD PLANING BITUMINOUS SURFACES sY 9,975.00 $5.00[  $49,875.00 $9.09|  $90,672.75 ($40,797.75)
417.118 \‘;V%E)f LANING BITUMINOUS SURFACES, 18" |, ¢ 50.00 $20.00 $1,000.00 $6.57 $328.50 $671.50

0.5" DEEP
559.4 ASPHALTIC PLUG EXPANSION JOINT (F) LF 64.00 $130.00 $8,320.00 $146.45 $9,372.80 ($1,052.80)
608.2401 4" CONCRETE SIDEWALK sy 63.00 $50.00 $3,150.00 $55.55 $3,499.65 ($349.65)
608.54 DETECTABLE WARNING DEVICES, CAST IRON [SY 9.90 $425.00 $4,207.50 $454.50 $4,499.55 ($292.05)
609.01 STRAIGHT GRANITE CURB LF 40.00 $50.00 $2,000.00 $55.55 $2,222.00 ($222.00)
609.5 RESET GRANITE CURB LF 70.00 $30.00 $2,100.00 $35.35 $2,474.50 ($374.50)
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618.61 UNIFORMED OFFICERS WITH VEHICLE $ 2,500.00 $1.00 $2,500.00 $1.00 $2,500.00 $0.00

618.7 FLAGGERS HR 1,072.00 $35.00|  $37,520.00 $30.30|  $32,481.60 $5,038.40

619.253 PORTABLE CHANGEABLE MESSAGE SIGN |\ 5.00 $200.00 $1,000.00 $454.50 $2,272.50 ($1,272.50)
(UNIT WEEK)

628.2 SAWED BITUMINOUS PAVEMENT LF 135.00 $3.00 $405.00 $3.28 $442.80 ($37.80)

632.1104 IPREFOR'V'ED RETROREFLECTIVE TAPE, TYPE ) ¢ 500.00 $1.00 $500.00 $4.00 $2,000.00 ($1,500.00)
(REMOVABLE) 4" LINE

632.1118 IPREFOR'V'ED RETROREFLECTIVE TAPE, TYPE ) ¢ 250.00 $4.00 $1,000.00 $16.00 $4,000.00 ($3,000.00)
(REMOVABLE) 18" LINE

692. MOBILIZATION U 1.00 $75,000.00|  $75,000.00|  $440,000.00| $440,000.00 ($365,000.00)

699. MISCELLANEOUS TEMPORARY EROSION AND |$ 5,000.00 $1.00 $5,000.00 $1.00 $5,000.00 $0.00
SEDIMENT CONTROL

1008.11 ALTERATIONS AND ADDITIONS AS NEEDED - |$ 5,000.00 $1.00 $5,000.00 $1.00 $5,000.00 $0.00
UNANTICIPATED WORK
ALTERATIONS AND ADDITIONS AS NEEDED -

1008.251 ALTERATIONS AND ADDIT! $ 4,000.00 $1.00 $4,000.00 $1.00 $4,000.00 $0.00
ACCOMMODATIONS

1010.15 FUEL ADJUSTMENT $ 20,000.00 $1.00]  $20,000.00 $1.00]  $20,000.00 $0.00

1010.2 ASPHALT CEMENT ADJUSTMENT $ 44,000.00 $1.00]  $44,000.00 $1.00]  $44,000.00 $0.00

Total: $2,624,397.50 $3,079,173.96 ($454,776.46)
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